

200	Han	0-	ı
osc	use	On	ıy.

Reporting Code:

Category Code:

Date Contract Approved:

FORM A

State Consultant Services - Contractor's Planned Employment From Contract Start Date Through The End Of The Contract Term

State Agency Name: NYS DEC

Contractor Name: Arcadis of New York, Inc.

Contract Start Date: 12 10/12019

Agency Code: 0900

Contract Number: D009804

Contract End Date: 1/1 301 2026

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
11-1011.00 - Chief Executives	2	4010	\$455,659.79
11-1021.00 - General & Operations Managers	5	370	\$37,041.30
11-9041.00 - Architectural and Engineering Managers	23	45540	\$3,277,821.21
11-9121.02 - Water Resource Specialists	5	17670	\$474,125.49
11-9199.00 - Managers, All Other	5	910	\$36,276.64
13-1041.00 - Environmental Compliance Inspectors	3	380	\$22,817.93
15-1142.00 - Network and Computer Systems Administrators	2	50	\$1,728.50
15-1199.04 - Geospatial Information Scientists and Technologists	2	210	\$5,720.40
15-1199.05 - Geographic Information Systems Technicians	2	40	\$1,268.43
15-1199.10 - Search Marketing Strategists	10	3080	\$150,003.60
17-1022.00 - Surveyors	3	340	\$24,727.27
17-2041.00 - Chemical Engineers	3	400	\$22,876.74
17-2051.00 - Civil Engineers	10	12970	\$564,431.96
17-2071.00 - Electrical Engineers	5	2670	\$119,079.05
17-2081.00 - Environmental Engineers	29	106000	\$4,580,408.27
17-2081.01 - Water/Wastewater Engineers	12	32060	Secondary Market Control
17-2141.00 - Mechanical Engineers	3	26100	\$1,132,094.63
17-2199.05 - Mechatronics Engineers	5	1310	\$810,287.13
17-3011.02 - Civil Drafters	8	31810	\$49,301.73
17-3019.00 - Drafters, All Other	13		\$1,090,101.26
17-3025.00 - Environmental Engineering Technicians	88	24900 363790	\$667,800.96 \$16,202,585.83
17-3029.07 - Mechanical Engineering Fechnologists	2	20	\$1,302.00
17-3031.00 - Surveying and Mapping Fechnicians	2	930	\$62,000.00
Total this page	242	675,560	\$29,789,460.12

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
17-3031.01 - Surveying Technicians	5	1090	\$104,484.29
19-1020.01 - Biologists	3	28090	\$1,075,550.03
19-1099.00 - Life Scientists, All Other	2	20	\$767.17
19-2031.00 - Chemists	81	192220	Water Control
19-2041.00 - Environmental Scientists and Specialists, Including Health	6	19860	\$3,949,114.51 \$919,375.47
19-2042.00 - Geoscientists, Except Hydrologists and Geographers	20	65700	\$2,152,950.89
19-4031.00 - Chemical Technicians	17	30490	\$707,625.34
19-4091.00 - Environmental Science and Protection Technicians, Including Health	5	16420	\$287,893.19
43-3031.00 - Bookkeeping, Accounting, and Auditing Clerks	4	510	\$9,371.79
43-4051.00 - Customer Service Representatives	5	740	\$35,898.22
43-5071.00 - Shipping, Receiving, and Traffic Clerks	11	35700	\$511,518.91
43-6011.00 - Administrative Assistants	3	360	\$7,196.26
43-6014.00 - Secretaries and Administrative Assistants, Except Legal, Medical, and Executive	6	30630	\$616,007.94
43-9061.00 - Office Clerk General	3	100	\$12,863.08
43-9199.00 - Office and Administrative Support Workers, All Other	34	104000	\$2,814,441.79
47-2061.00 - Construction Laborers	2	1210	\$86,871.79
47-2073.00 - Operating Engineers and Other Construction Equipment Operators	4	1070	\$142,407.27
47-2111.00 - Electricians	5	3420	\$299,977.06
47-3019.00 - Helpers, Construction Trades, All Other	4	1960	\$185,120.91
47-3019.99 - Helpers	3	560	\$74,592.00
47-4041.00 - Hazardous Materials Removal Workers	6	60	\$7,200.00
47-5021.00 - Earth Drillers, Except Oil and Gas	11	10320	\$524,264.85
51-1011.00 - First line Supervisors/Managers of Production	5	900	\$67,523.24
51-4032.00 - Drilling and Boring Machine Tool Setters, Operators, and Tenders, Metal and Plastic	6	6510	\$244,901.77
53-7051.00 - Industrial Truck and Tractor Operators	4	1610	\$365,885.11
Total this page	255	553,640	\$15,203,802.88
Grand Total	497	1,229,290	\$44,993,263.00

Name of person who prepared this report: <u>Daniel J. Loewenstein</u>

Title: Sr. Vice President

Phone #: <u>518-250-7302</u>

Preparer's Signature:

Date Prepared: 8/12/2019

(Use additional pages, if necessary)

Page 2 of 2